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STANDARD CONTRACT 

FOR COUNTY USE ONLY 

X   New Vendor Code Dept.  Contract Number 
   Change 

   Cancel 
 SC 097 A       

County Department Dept. Orgn. Contractor’s License No. 

Public Works – Flood Control 097 097       
County Department Contract Representative Telephone Total Contract Amount - Current 

Jerry Ivy, P.E., Chief 387-7920 $265,000.00 
Contract Type 

  Revenue X Encumbered  Unencumbered  Other:        
 

If not encumbered or revenue contract type, provide reason:           
Commodity Code Contract Awarded Contract End Date Original Amount This Amendment 

             $265,000.00       
Fund Dept. Organization Appr. Obj/Rev Source GRC/PROJ/JOB No. This Amendment 

RFA 091 091 200 2445       $190,000.00 
RFF 092 092 200 2445       $65,000.00 
RFL 093 093 200 2445       $10,000.00 

Project Name Estimated Payment Total by Fiscal Year – This Amendment 
   FY  Amount  I/D  FY  Amount  I/D  
   04/05  265,000.00    I                         

                                             

                                             

 

Contract Management 
Emergency Basin 
Cleanup Projects 
CONTRACT TYPE - 2(B)                

THIS CONTRACT is entered into in the State of California by and between the San Bernardino County Flood Control 
District, hereinafter called the District, and 

Name 

 Caltrop Engineering Corporation  hereinafter called:    Consultant  
Address 

 1037 West Ninth Street     
 

 Upland, CA  91786     
Telephone Federal ID No.  

 (909) 931-9331   95-4455048  

IT IS HEREBY AGREED AS FOLLOWS: 
(Use space below and additional bond sheets.  Set forth service to be rendered, amount to be paid, manner of payment, time for performance or completion,  
determination of satisfactory performance and cause for termination, other terms and conditions, and attach plans, specifications, and addenda, if any.) 

WHEREAS, DISTRICT is in need of a consultant engineering firm to provide construction contract management services for the 
Emergency Basin Cleanup Projects, hereinafter called PROJECT; and 

WHEREAS, CONSULTANT has staff available that is capable of providing these services; and 

WHEREAS, DISTRICT and CONSULTANT wish to enter into an agreement whereby CONSULTANT will provide the necessary 
services to the DISTRICT during construction of PROJECT; 
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Now, therefore, in reference to the aforementioned, the parties agree as follows: 

ARTICLE I.  DISTRICT Shall: 

A. Provide CONSULTANT with all available information pertaining to the design of the PROJECT.  This would include 
design plans and specifications information and any backup data which may be required to assist CONSULTANT. 

B. Make payment to CONSULTANT on a monthly basis as set forth in Exhibit A which is attached and included as part of 
the Agreement. 

C. Comply with the provisions set forth in Exhibit B, General Provisions, which is attached and included as part of the 
Agreement. 

D. Provide construction surveying for the PROJECT, as required. 

ARTICLE II.  CONSULTANT shall: 

A. Provide full range of construction management services for the PROJECT, including inspection and all quality 
control/quality assurance services necessary to successfully complete the PROJECT. 

B. Provide the necessary staffing to adequately carryout the services, and employ the personnel specifically set forth in 
Exhibit A, for the entire length of the PROJECT. 

C. Carryout to the maximum extent possible the General Provisions set forth in Exhibit B, including the duties and 
responsibilities set forth for the Resident Project Representative (RPR) in Exhibit C. 

ARTICLE III. General Provisions: 

A. Conflict of Interest - CONSULTANT shall make all reasonable efforts to ensure that no County officer or employee, 
whose position in the County enables him/her to influence any award of this contract or any competing offer, shall have 
any direct or indirect financial interest resulting from the award of this contract or shall have any relationship to the 
CONSULTANT or officer or employee of the CONSULTANT. 

B. Former County Officials – CONSULTANT must provide information on former County of San Bernardino 
Administrative officials (as defined below) who are employed by or represent CONSULTANT’s business.  The 
information provided must include a list of former County Administrative Officials who terminated County employment 
within the last five years and who are now officers, principals, partners, associates or members of the business. 

This information should also include the employment and/or representative capacity and the dates these individuals 
began employment with or representation of CONSULTANT’s business.  For purposes of this section, “County 
Administrative Official” is defined as a member of the Board of Supervisors or such officer’s staff, group head, assistant 
department or group head, or any employee in the Exempt Group, Management Unit or Safety Management Unit. 

Failure to provide this information may result in termination of this contract. 

C. INSURANCE - Indemnification - CONSULTANT agrees to indemnify, defend and hold harmless the DISTRICT and its 
authorized officers, employees, agents and volunteers from any and all claims, actions, losses, damages, and/or 
liability arising from CONSULTANT's negligent acts, errors or omissions and for any costs or expenses incurred by the 
DISTRICT on account of any claim therefore, except where such indemnification is prohibited by law. 

Insurance - Without in anyway affecting the indemnity herein provided and in addition thereto, the CONSULTANT shall 
secure and maintain throughout the contract the following types of insurance with limits as shown: 

Workers' Compensation - A program of Workers' Compensation insurance or a State-approved Self-Insurance 
Program in an amount and form to meet all applicable requirements of the Labor code of the State of California, 
including Employer's Liability with $250,000 limits, covering all persons providing services on behalf of the 
CONSULTANT and all risks to such persons under this Agreement. 

If CONSULTANT has no employees, it may certify or warrant to DISTRICT that it does not currently have any 
employees or individuals who are defined as “employees” under the Labor Code and the requirement for Workers’ 
Compensation coverage will be waived by the County’s Risk Manager. 

With respect to CONSULTANTs that are non-profit corporations organized under California or Federal law, 
volunteers for such entities are required to be covered by Workers’ Compensation insurance. If the County’s Risk 
Manager determines that there is no reasonably priced coverage for volunteers, evidence of participation in a 
volunteer insurance program may be substituted. 

Comprehensive General and Automobile Liability Insurance - This coverage to include contractual coverage 
and automobile liability coverage for owned, hired and non-owned vehicles. The policy shall have combined 
single limits for bodily injury and property damage of not less than one million dollars ($1,000,000). 
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Errors and Omissions Liability Insurance - Combined single limits of $1,000,000 for bodily injury and property 
damage and $3,000,000 in the aggregate or 

Professional Liability - Professional liability insurance with limits of at least $1,000,000 per claim or occurrence. 

Errors and Omissions Liability Insurance is not required for the Board of Directors of non-profit corporations 
organized under California or Federal law. 

Additional Named Insured - All policies, except for Workers' Compensation, Errors and Omissions and Professional 
Liability policies shall contain additional endorsements naming the DISTRICT and its officers, employees, agents and 
volunteers as additional named insureds with respect to liabilities arising out of the performance of services hereunder. 

Waiver of Subrogation Rights - Except for the Errors and Omissions Liability and Professional Liability, CONSULTANT 
shall require the carriers of the above required coverages to waive all rights of subrogation against the DISTRICT, its 
officers, employees, agents, volunteers, contractors and subcontractors. 

Policies Primary and Non-Contributory - All policies required above are to be primary and non-contributory with any 
insurance or self-insurance programs carried or administered by the DISTRICT. 

Proof of Coverage - CONSULTANT shall immediately furnish certificates of insurance to the DISTRICT Department 
administering the contract evidencing the insurance coverage, including endorsements, above required prior to the 
commencement of performance of services hereunder, which certificates shall provide that such insurance shall not be 
terminated or expire without thirty (30) days written notice to the Department, and CONSULTANT shall maintain such 
insurance from the time CONSULTANT commences performance of services hereunder until the completion of such 
services. Within sixty (60) days of the commencement of this Agreement, the CONSULTANT shall furnish certified 
copies of the policies and all endorsements. 

Insurance Review - The above insurance requirements are subject to periodic review by the DISTRICT. The County's 
Risk Manager is authorized, but not required, to reduce or waive any of the above insurance requirements whenever 
the Risk Manager determines that any of the above insurance is not available, is unreasonably priced, or is not needed 
to protect the interests of the DISTRICT. In addition, if the Risk Manager determines that heretofore unreasonably 
priced or unavailable types of insurance coverage or coverage limits become reasonably priced or available, the Risk 
Manager is authorized, but not required, to change the above insurance requirements to require additional types of 
insurance coverage or higher coverage limits, provided that any such change is reasonable in light of past claims 
against the DISTRICT, inflation, or any other item reasonably related to the DISTRICT's risk. 

Any such reduction or waiver for the entire term of the Agreement and any change requiring additional types of 
insurance coverage or higher coverage limits must be made by amendment to this Agreement. CONSULTANT agrees 
to execute any such amendment within thirty (30) days of receipt. 

D. EQUAL EMPLOYMENT OPPORTUNITY - CONSULTANT shall comply with Executive Orders 11246, 11375, 11625, 
12138, 12432, 12250, Title VII of the Civil Rights Act of 1964, the California Fair Housing and Employment Act, County 
Policy and other applicable federal, state and County laws, regulations and policies relating to equal employment and 
contracting opportunities, including laws and regulations hereafter enacted. 

ARTICLE IV. DISTRICT and CONSULTANT Further Agree: 

A. DISTRICT may provide at its option and at its own expense, inspection of the construction site and on-going activities.  
Such inspection will be of an oversight nature, for coordination and information purposes only and will not interfere with 
CONSULTANT’s activities as set forth in this Agreement. 

B. Mutual trust and cooperation is of the utmost importance to the successful completion of the PROJECT and both 
parties agree to use due diligence in the performance of their respective duties and responsibilities. 

C. If construction is extended beyond the anticipated number of working days specified in the construction contract, 
CONSULTANT agrees to continue with their services at the agreed rate until the PROJECT is completed. 

D. This Agreement will expire sixty (60) calendar days after final acceptance of the construction project or closeout of the 
construction contract, whichever is later. 
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IN WITNESS WHEREOF, the parties to these presents have hereunto set their hands. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SAN BERNARDINO COUNTY 
FLOOD CONTROL DISTRICT  Caltrop Engineering Corporation  
 (Print or type name of corporation, company, contractor, etc.) 

    By    
 Dennis Hansberger, Chairman, Board of Supervisors  (Authorized signature - sign in blue ink) 
 
Dated:    Name          
   (Print or type name of person signing contract) 
SIGNED AND CERTIFIED THAT A COPY OF THIS 
DOCUMENT HAS BEEN DELIVERED TO THE Title          
CHAIRMAN OF THE BOARD   (Print or Type) 
 Clerk of the Board of Supervisors Dated:          
 of the County of San Bernardino. 

By    Address  1037 West Ninth Street  
 Deputy 
  Upland, CA  91786  
 

Approved as to Legal Form   Reviewed by Contract Compliance   Presented to BOS for Signature 

       
County Counsel      Department Head 

Date    Date    Date  



EXHIBIT A – RATE SCHEDULE 
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CM - Emergency Basin Cleanup Projects - F01961 thru F01976 
Labor Expense Cost 

Quantity Unit Labor Classification Rate Cost 

 10  Hours Project Manager  $ 135.00   $ 1,350.00  

 180  Hours Resident Engineer  $ 110.00   $ 19,800.00  

 1,280  Hours Inspector  $ 98.00   $ 125,440.00  

 960  Hours Inspector Overtime  $ 122.00   $ 117,120.00  

 1,290  $ Miscellaneous  $ 1.00   $ 1,290.00  

     

  PROJECT TOTAL:    $ 265,000.00  

 

Notes on Rate Schedule 

Hourly Rate includes Vehicle, Cellular Phone, Personal Equipment and Profit. 

Labor hours for inspectors start and end at job-site. 

Labor Hours are estimated. Payments for labor will be based on actual hours worked. 

When contractor does not work, there will be no charges for inspection, except “show up” time, if 
applicable. 

Overtime Rates will be billed as listed above. 

Reimbursable Direct Expense costs are estimated. Payments will be based on actual costs. 
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SECTION I - BASIC SERVICES OF CONSULTANT 
 
During the Construction Phase: 
 
1.1 General Administration of Construction Contract.  CONSULTANT shall consult with and advise DISTRICT and act 

as DISTRICT’s representative as provided for in this contract and general provisions.  All of DISTRICT’s instructions 
to Contractor(s) will be issued through CONSULTANT who will have authority to act on behalf of DISTRICT to the 
extent provided for in this contract and general provisions. 

 
1.2 Visits to Site and Observation of Construction.  In connection with observations of the work of Contractor(s) while it 

is in progress: 
 

1.2.1 CONSULTANT shall make visits to the site at intervals appropriate to the various stages of construction 
as CONSULTANT deems necessary in order to observe, as an experienced and qualified design professional, the 
progress and quality of the various aspects of Contractor(s) work.  In addition, CONSULTANT shall provide the 
services of a Resident Project Representative at the site to assist CONSULTANT and to provide more continuous 
observation of such work.  Based on information obtained during such visits and on such observations, 
CONSULTANT shall endeavor to determine, in general, if such work is proceeding in accordance with the Contract 
Documents and CONSULTANT shall keep DISTRICT informed of the progress of the work. 

 
1.2.2 The Resident Project Representative will be CONSULTANT’s agent or employee and under 
CONSULTANT’s supervision.  The duties and responsibilities of the Resident Project Representative are set forth in 
“Duties, Responsibilities, and Limitation of Authority of Resident Project Representative”, attached hereto. 

 
1.2.3 The purpose of CONSULTANT’s visit to and representation by the Resident Project Representative at the 
site will be to enable CONSULTANT to better carry out the duties and responsibilities assigned to and undertaken 
by CONSULTANT during the Construction Phase, and, in addition, exercise of CONSULTANT’s efforts as an 
experienced and qualified design professional, to provide for DISTRICT a greater degree of confidence that the 
completed work of Contractor(s) will conform generally to the Contract Documents and the integrity of the design 
concept as reflected in the Contract Documents has been implemented and preserved by Contractor(s).  On the 
other hand, CONSULTANT shall not, during such visits or as a result of such observations of Contractor(s)’ work in 
progress, supervise, direct, or have control over Contractor(s)’ work nor shall CONSULTANT have authority over or 
responsibility for the means, methods, techniques, sequences, or procedures of construction selected by 
Contractor(s), for safety precautions and programs incident to the work of Contractor(s), or for any failure of 
Contractor(s) to comply with laws, rules, regulations, ordinances, codes, or orders applicable to Contractor(s) 
furnishing and performing their work.  Accordingly, CONSULTANT can neither guarantee the performance of the 
construction contracts by Contractor(s) nor assume responsibility for Contractor(s)’ failure to furnish and perform 
their work in accordance with the Contract Documents. 

 
1.3 Defective Work.  During such visits and on the basis of such observations, CONSULTANT may disapprove of or 

reject Contractor(s) work while it is in progress if CONSULTANT believes that such work will not produce a 
completed PROJECT that conforms generally to the Contract Documents or that it will prejudice the integrity of the 
design concept of the PROJECT as reflected in the Contract Documents. 

 
1.4 Interpretations and Clarifications.  DISTRICT shall issue necessary interpretations and clarifications of the Contract 

Documents and in connection therewith prepare work directive changes and change orders as required. 
 
1.5 Substitutes.  CONSULTANT shall evaluate and determine the acceptability of substitute materials and equipment 

proposed by Contractor(s), but subject to the provision of the second subparagraph of paragraph 2.1.2. 
 
1.6 Inspections and Tests.  CONSULTANT shall have authority, as DISTRICT’s representative, to require special 

inspection or testing of the work, and shall receive and review all certificates of inspections, testings, and approvals 
required by laws, rules, regulations, ordinances, codes, orders, or the Contract Documents (but only to determine 
generally that their content complies with the requirements of, and the results certified indicate compliance with, the 
Contract Documents). 
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1.7 Disputes between DISTRICT and Contractor.  CONSULTANT shall act as initial interpreter of the requirements of 
the Contract Documents and judge of the acceptability of the work thereunder and make decisions on all claims of 
DISTRICT and Contractor(s) relating to the acceptability of the work or the interpretation of the requirements of the 
Contract Documents pertaining to the execution and progress of the work.  CONSULTANT shall not be liable for the 
results of any such interpretations or decision rendered in good faith. 

 
1.8 Applications for Payment.  Based on CONSULTANT’s on-site observations as an experienced and qualified 

construction design professional, on information provided by the Resident Project Representative and on review of 
applications for payment and the accompanying data and schedules: 

 
1.8.1 CONSULTANT shall determine the amounts owing to Contractor(s) and recommend in writing payments 
to Contractor(s) in such amounts.  Such recommendations of payment will constitute a representation to DISTRICT, 
based on such observations and review, that the work has progressed to the point indicated, and that, to the best of 
the CONSULTANT’s knowledge, information, and belief, the quality of such work is generally in accordance with the 
Contract Documents (subject to an evaluation of such work as a functioning whole prior to or upon Substantial 
Completion, to the results of any subsequent tests called for in the Contract Documents and to any other 
qualifications stated in the recommendation).  In the case of unit price work, CONSULTANT’s recommendations of 
payment will include final determinations of quantities and classifications of such work (subject to any subsequent 
adjustments allowed by the Contract Documents). 

 
1.8.2 By recommending any payment CONSULTANT will not thereby be deemed to have represented that 
exhaustive, continuous or detailed reviews or examinations have been made by CONSULTANT to check the quality 
of Contractor(s)’ work as it is furnished and performed beyond the responsibilities specifically assigned to 
CONSULTANT in this Agreement and the Contract Documents.  CONSULTANT’s review of Contractor(s)’ work for 
the purposes of recommending payments will not impose on CONSULTANT’s responsibility to supervise, direct, or 
control such work or for the means, methods, techniques, sequences, or procedures of construction or safety 
precautions or programs incident thereto or Contractor(s) compliance with laws, rules, regulations, ordinances, 
codes, or orders applicable to their furnishing and performing the work.  It will also not impose responsibility on 
CONSULTANT to make any examination to ascertain how or for what purposes any Contractor has used the 
money’s paid on account of the Contract Price, or to determine that title to any of the work, material, or equipment 
has passed to DISTRICT free and clear of any lien, claims, security interests, or encumbrances, or that there may 
not be other matters at issue between DISTRICT and Contractor that might affect the amount that should be paid. 

 
1.9 Contractor(s)’ Completion Documents.  CONSULTANT shall receive and review maintenance and operating 

instructions, schedules, guarantees, bonds and certificates of inspection, tests, and approvals which are to be 
assembled by Contractor(s) in accordance with the Contract Documents (but such review will only be to determine 
that their content complies with the requirements of, and in the case of certificates of inspection, tests, and 
approvals the results certified indicate compliance with, the Contract Documents); and shall transmit them to 
DISTRICT with written comments. 

 
1.10 Inspections.  CONSULTANT shall conduct inspection to determine if the work is substantially complete and a final 

inspection to determine if the completed work is acceptable so that CONSULTANT may recommend, in writing, final 
payment to Contractor(s) and may give written notice to DISTRICT and the Contractor(s) that the work is acceptable 
(subject to any conditions therein expressed) but any such recommendations and notice will be subject to the 
limitations expressed in Paragraph 1.8.2. 

 
1.11 Limitation of Responsibilities.  CONSULTANT shall not be responsible for the acts or omissions of any Contractor, 

or of any subcontractor or supplier, or any of the Contractor(s)’ or subcontractor’s supplier’s agents or employees or 
any other persons (except CONSULTANT’s own employees and agents) at the site or otherwise furnishing or 
performing any of the Contractor(s)’ work; however, nothing contained in Paragraphs 1.6.1 thru 1.6.10 inclusive, 
shall be construed to release CONSULTANT from liability for failure to property perform duties and responsibilities 
assumed by CONSULTANT in the Contract Documents. 
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SECTION 2 - ADDITIONAL SERVICES OF CONSULTANT 
 
2.1 Normal and customary engineering services do not include service in respect of the following categories of work 

which are usually referred to as Additional Services. 
 

2.1.1 If DISTRICT wishes CONSULTANT to perform any of the following Additional Services, DISTRICT shall 
so instruct CONSULTANT in writing, and CONSULTANT shall perform or obtain from others such services and will 
be paid therefor as provided in the Agreement: 

• Preparation of applications and supporting documents for governmental financial support of the 
PROJECT in addition to those required under Basic Services; preparation or review of environmental 
studies and related services; and assistance in obtaining environmental approvals. 

• Services to make measure drawings of or to investigate existing conditions or facilities. 
• Services resulting from significant changes in the general scope, extent or accepted by DISTRICT where 

changes are due to causes beyond CONSULTANT’s control. 
• Providing renderings or models. 
• Preparing documents for alternate bids requested by DISTRICT for work which is not executed or for 

out-of-sequence work. 
• Detailed consideration of operations, maintenance and overhead expenses; value engineering and the 

preparation of rate schedules, earnings, and expense statements, cash flow and economic evaluations, 
feasibility studies, appraisals and valuations. 

• Furnishing the services of independent professional associates or consultants for other than Basic 
Services. 

• If CONSULTANT’s compensation for Basic Services in not on the basis of Direct Labor or Salary Costs, 
services resulting from the award of more than one prime contract for construction, materials, 
equipment, or services for the PROJECT, or from the construction contract containing cost plus 
incentive-savings provisions for Contractor’s basic compensation, or from arranging for performance by 
persons other than the principal prime contractors or from administering DISTRICT’s contracts for such 
services. 

• Services in connection with field surveys for design purposes and engineering surveys and staking out 
the work of Contractor(s). 

• Preparing to serve or serving as a consultant or witness in any litigation, arbitration, or other legal or 
administrative proceeding except where required as part of Basic Service. 

 
2.1.2 When required by the Contract Documents in circumstances beyond CONSULTANT’s control, 
CONSULTANT shall perform or obtain from others any of the following Additional Services as circumstances 
require during construction and without waiting for specific instruction from DISTRICT, and CONSULTANT will be 
paid therefor as provided in the Contract Pay Schedule, Exhibit A. 

• Services in connection with work directive changes and change orders to reflect the changes requested 
by DISTRICT if the resulting change in compensation for Basic Services is not commensurate with the 
additional services rendered. 

• Services in making revisions to Drawings and Specifications occasioned by the acceptance of 
substitutions proposed by Contractor(s); services after the award of each contract in evaluating and 
determining the acceptability of an unreasonable or excessive number of substitutions proposed by 
Contractor(s); and evaluating an unreasonable or extensive number of claims submitted by Contractor(s) 
or others in connection with the work. 

• Services resulting from significant delays, changes or price increases occurring as a direct or indirect 
result of material, equipment, or energy shortages. 

• Additional or extended services during construction made necessary by (1) work damage by fire or other 
causes during construction, (2) a significant amount of defective or neglected work of any Contractor, (3) 
acceleration of the progress schedule involving services beyond normal work hours, (4) default by 
Contractor. 

 
SECTION 3 - DISTRICT’S RESPONSIBILITIES 
 

3.1 DISTRICT shall provide all criteria and full information as to DISTRICT’s requirements for the PROJECT; 
designate a person to act with authority on DISTRICT’s behalf in respect to all aspects of the PROJECT; examine and 
respond promptly to CONSULTANT’s submissions; and give prompt written notice to CONSULTANT whenever 
DISTRICT observes or otherwise becomes aware of any defect in the work. 
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3.2 DISTRICT shall also do the following and pay all costs incident thereto: 

• Furnish to CONSULTANT boring, probing, and subsurface explorations, hydrographic surveys, laboratory tests 
and inspections of samples, materials, and equipment; appropriate professional interpretations of all of the 
foregoing; environmental assessment and impact statements; property, boundary, easement, right-of-way, 
topographic, and utility surveys, property descriptions; zoning and deed restrictions; all of which CONSULTANT 
may rely upon in performing services hereunder. 

• Guarantee access to and make all provisions for  CONSULTANT to enter upon public and private property. 
• Provide engineering surveys to establish reference points for construction. 
• Furnish approvals and permits from all governmental authorities having jurisdiction over the PROJECT. 
• If more than one prime contractor is to be awarded for construction, designate a party to have responsibility and 

authority for coordinating the activities of the various prime contractors. 
 

SECTION 4 - MEANING OF TERMS 
 

4.1 As used herein the term “this Agreement” refers to the Agreement to which these General Provisions are attached 
and to these General Provisions.  The sections “Further Description of Basic Engineering Services and Related 
Matters” and “Duties, Responsibilities and Limitations of Authority of Resident Project Representative”, are included 
as if they were part of one of the same document. 

 
4.2 The construction cost of the PROJECT (herein referred to as “Construction Cost”) means the total costs to 
DISTRICT of those portions of the PROJECT designed and specified by DISTRICT, but it will not include 
CONSULTANT’s compensation for or damages to, properties unless this Agreement so specifies, nor will it include 
DISTRICT’s legal, accounting, insurance counseling or auditing services, or interest and financing charges incurred in 
connection with the PROJECT or the cost of other services to be provided by others to DISTRICT. 

 
4.3 Direct Labor Costs used as a basis for payment means salaries and wages (basic and incentive) paid to all 

CONSULTANT’s personnel engaged directly on the PROJECT, including, but not limited to, CONSULTANT’s 
architects, surveyors, designers, draftsmen, specification writers, estimators, other technical and business 
personnel; but does not include indirect payroll related costs or fringe benefits.  For the purposes of this Agreement 
the principals of CONSULTANT and their current hourly Direct Labor Costs are: 

 

Not Applicable 

 
4.4 The Salary Costs used as a basis for payment means salaries and wages (basic and incentive) paid to all  
CONSULTANT’s personnel engaged directly on the PROJECT, including, but not limited to, CONSULTANT’s 
architects, surveyors, designers, draftsmen, specification writers, estimators, other technical and business personnel; 
plus the cost of customary and statutory benefits including, but not limited to, social security contributions, 
unemployment, excise and payroll taxes, workers’ compensation, health contributions and retirement benefits, sick 
leave, vacation and holiday pay and other group benefits. 

 
4.5 Reimbursable Expenses means the actual expenses incurred by CONSULTANT or CONSULTANT’s independent 
professional associates or consultants directly or indirectly in connection with the PROJECT, such as expenses for toll 
telephone calls and telegrams, reproduction of reports, Drawings, Specifications, Bidding Documents and similar 
PROJECT related items in addition to those required under Section 1, and if authorized in advance by DISTRICT, 
overtime work requiring higher than regular rates.  In addition, when compensation for Basic Services is on the basis 
of cost plus a fixed fee, Direct Labor Costs or Payroll Costs method of payment, if authorized in advance by 
DISTRICT, Reimbursable Expenses will also include expense incurred for computer time and other highly specialized 
equipment, including an appropriate charge for previously established programs and expense of photographic 
production techniques times a factor of 1.2. 

 
SECTION 5 - ADDITIONAL PROVISIONS 
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5.1 Termination.  The obligation to provide further services under this Agreement may be terminated by either party 
upon thirty days written notice.  In the event of any termination, CONSULTANT will be paid for all services rendered to 
the date of termination and all Reimbursable Expenses. 

 
5.2 Successors and Assigns.  DISTRICT and CONSULTANT are hereby bound as follows: 

 
5.2.1 DISTRICT and CONSULTANT each is hereby bound and the partners, successors, executors, 

administrators, and legal representatives of DISTRICT and CONSULTANT (and to the extent permitted by 
Paragraph 5.3.2 the assigns of DISTRICT and CONSULTANT) are hereby bound to the other party to this 
Agreement and to the partners, successors, executors, administrators, and legal representatives (and said 
assigns) of such other party, in respect of all covenants, agreements and obligations of this Agreement. 

 
5.2.2 Neither DISTRICT nor CONSULTANT shall assign, sublet, or transfer any rights under interest in (including, 

but without limitation, moneys that may become due or moneys that are due) this Agreement without the 
written consent of the other, except to the extent that any assignment, subletting or transfer is mandated by 
law or the effect of this limitation may be restricted by law.  Unless specifically stated to the contrary in any 
written consent to an assignment, no assignment will release or discharge the assignor from any 
responsibility under this Agreement.  Nothing contained in this paragraph shall prevent CONSULTANT from 
employing such independent professional associates and consultants as CONSULTANT may deem 
appropriate to assist in the performance of services hereunder such services shall be approved by the 
DISTRICT. 

 
5.2.3 Nothing under this Agreement shall be construed to give any rights or benefits in the Agreement to anyone 

other than DISTRICT and CONSULTANT, and all duties and responsibilities undertaken pursuant to this 
Agreement will be for the sole and exclusive benefit of DISTRICT and CONSULTANT and not for the 
benefit of any other party. 
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A LISTING OF DUTIES, RESPONSIBILITIES, AND LIMITATIONS OF 
AUTHORITY OF THE RESIDENT PROJECT REPRESENTATIVE 

 
CONSULTANT shall furnish a Resident Project Representative (RPR), assistants and other field staff to assist 
CONSULTANT in observing performance of the work of Contractor. 
 
Through more extensive on-site observations of the work in progress and field checks of materials and equipment by the 
RPR and assistants, CONSULTANT shall endeavor to provide further protection for DISTRICT against defects and 
deficiencies in the work of CONTRACTOR; but, the furnishing of such services will not make CONSULTANT responsible 
for or give CONSULTANT control over construction means, methods, techniques, sequences or procedures or for safety 
precautions or programs, or responsibility for CONTRACTOR’s failure to perform the work in accordance with the 
Contract Documents and in particular the specific limitations set forth in Paragraph 1.6 of the General Provisions to the 
Letter Agreement are applicable. 
 
The duties and responsibilities of the RPR are limited to those of  CONSULTANT in CONSULTANT’s agreement with the 
DISTRICT and in the construction Contract Documents, are further described as follows: 
 
A. General 
 
RPR is CONSULTANT’s agent at the site, will act as directed by and under the supervisions of CONSULTANT, and will 
confer with CONSULTANT regarding RPR’s actions.  RPR’s dealings in matters pertaining to the on-site work shall be 
with CONSULTANT and CONTRACTOR keeping DISTRICT advised as necessary.  RPR’s dealings with subcontractors 
shall only be through or with the full knowledge and approval of CONTRACTOR.  RPR shall generally communicate with 
DISTRICT with the knowledge of and under direction of CONSULTANT. 
 
B. Duties and Responsibilities of RPR 
 

1. Schedules:  Review the progress schedule, consult with DISTRICT concerning acceptability. 
 
2. Conferences and Meetings: Attend meetings with CONTRACTOR, such as preconstruction conferences, 

progress meetings, job conferences and other PROJECT related meetings, and prepare and circulate copies 
of minutes thereof. 

 
3. Liaison: 

a. Serve as CONSULTANT’s liaison with CONTRACTOR, working principally through CONTRACTOR’s 
superintendent and assist in understanding the intent of the Contract Documents; and assist 
CONSULTANT in serving as DISTRICT’s liaison with CONTRACTOR when CONTRACTOR’s operations 
affect DISTRICT’s on-site operations. 

b. Assist in obtaining from DISTRICT additional details or information, when required for proper execution of 
the work. 

 
4. Shop Drawings and Samples: 

a. Record date of receipt of Shop Drawings and samples; 
b. Receive samples which are furnished at the site by CONTRACTOR, and notify CONSULTANT of 

availability of samples for examination. 
c. Advise CONSULTANT and CONTRACTOR of the commencement of any work requiring a Shop Drawing 

or sample. 
 
5. Review of Work, Rejection of Defective Work, Inspections and Tests: 

a. Conduct on-site observations of the work in progress to assist CONSULTANT in determining if the work is 
in general in accordance with the Contract Documents. 

b. Report to DISTRICT whenever RPR believes that any work is unsatisfactory, faulty or defective or does 
not conform to the Contract Documents, or has been damaged, or does not meet the requirements of any 
inspection, test or approval required to be made; and advise DISTRICT of work that RPR believes should 
be corrected or rejected or should be uncovered for observation or requires special testing, inspection or 
approval. 

c. Verify that tests, equipment and systems startups and operating and maintenance training are conducted 
in the presence of appropriate details relative to the test procedures and startups. 
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d. Accompany visiting inspectors representing public or other agencies having jurisdiction over the 
PROJECT, record the results of these inspections and report to CONSULTANT. 

 
6. Interpretation of Contract Documents:  Report to DISTRICT when clarifications and interpretations of the 

Contract Documents are needed and transmit to CONTRACTOR clarifications and interpretations as issued 
by DISTRICT. 

 
7. Modifications:  consider and evaluate CONTRACTOR’s suggestions for modifications in Drawings or 

Specifications and report with RPR’s recommendations to DISTRICT.  Transmit to CONTRACTOR decisions 
as issued by DISTRICT. 

 
8. Records 

a. Maintain at the job site orderly files for correspondence, reports of job conferences, Shop Drawings and 
samples, reproductions of original Contract Documents including all Work Directive Changes, Addenda, 
Change Orders, Field Orders, additional Drawings issued subsequent to the execution of the Contractor, 
DISTRICT’s clarifications and interpretations of the Contract Documents, Progress Reports, and other 
PROJECT related documents. 

b. Keep a diary or log book, recording CONTRACTOR hours on the job site, weather conditions, data 
relative to questions of Work Directive Changes, Change Orders or changed conditions, list of job site 
visitors, daily activities, decisions, observations in general, and specific observations in more detail as in 
the case of observing test procedures; and send copies to DISTRICT. 

c. Record names, addresses and telephone numbers of all CONTRACTORS, subcontractors, and major 
suppliers of materials and equipment. 

 
9. Reports 

a. Furnish DISTRICT weekly periodic reports as required of progress of the work and of CONTRACTOR’s 
compliance with the progress schedule and of Shop Drawing and sample submittals. 

b. Consult with CONSULTANT and comply in advance of scheduled major tests, inspections or start of 
important phases of work. 

c. Draft proposed Change Orders and recommend to DISTRICT Change Orders, Work Directive Changes, 
and Field Orders. 

d. Report immediately to CONSULTANT and DISTRICT upon the occurrence of any accident. 
 
10.  Payment Requests:  Review applications for payment with CONTRACTOR for compliance with the 

established procedure for their submission and forward with recommendations to CONSULTANT, noting 
particularly the relationship of the payment requested to the schedule of values, work completed and 
materials and equipment delivered at the site but not incorporated in the work. 

 
11.  Certificates, Maintenance, and Operation Manuals:  During the course of the work, verify that certificates, 

maintenance, and operations manuals and other data required to be assembled and furnished by 
CONTRACTOR are applicable to the items actually installed and in accordance with the Contract Documents, 
and have this material delivered to CONSULTANT for review and forwarding to DISTRICT prior to final 
payment for work. 

 
12.  Completion: 

a. Before CONSULTANT issues a Certificate of Substantial Completion, submit to CONTRACTOR a list of 
observed items requiring completion or correction. 

b. Conduct final inspection in the company of CONSULTANT, DISTRICT, and CONTRACTOR and prepare 
a final list of items to be completed or corrected. 

c. Observe that all items on final list have been completed or corrected and make recommendations to 
CONSULTANT concerning acceptance. 

 
 Limitations of Authority 

 Resident Project Representative 

1. Shall not authorize any deviation from the Contract Documents substitution of materials of equipment, unless 
authorized by DISTRICT. 
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2. Shall not exceed limitations of CONSULTANT’s authority as set forth in the Agreement or the General 
Provisions to the Letter Agreement or the Contract Documents. 

 
3. Shall not undertake any of the responsibilities of CONTRACTOR, subcontractors or CONTRACTOR’s 

superintendent. 
 
4. Shall not advise on, issue directions relative to or assume control over any aspect of the means, methods, 

techniques, sequences, or procedures of construction unless such advice or directions are specifically 
required by the Contract Documents. 

 
5. Shall not advise on, issue directions regarding or assume control over safety precautions and programs in 

connection with the work. Notwithstanding the foregoing, the CONSULTANT may take any immediate action it 
deems necessary to prevent or mitigate danger to persons or property that may result in damage, injury or 
death at the PROJECT site, including, but not limited to, suspending the Construction Contractor’s operations. 

 
6. Shall not accept Shop Drawing or sample submittals from anyone other than CONTRACTOR. 
 
7. Shall not authorize DISTRICT to occupy the PROJECT in whole or in part. 
 
8. Shall not participate in specialized field or laboratory tests or inspections conducted by others except as 

specifically authorized by CONSULTANT. 
 


